

**GOVERNMENT OF ANDHRA PRADESH**  
**A B S T R A C T**

JNNURM (UIG) – GHMC– Remodeling and improvement of Storm Water Drains of erstwhile MCH area of Hyderabad City sanctioned under Urban Infrastructure and Governance (UIG) of JNNURM – Tender Accepted – Orders – Issued.

---

MUNICIPAL ADMINISTRATION & URBAN DEVELOPMENT (UBS) DEPARTMENT

G.O.Rt.No. 708.

Dated: 24.06.2010  
Read the following:

1. G.O.Rt.No. 1057 M.A., dated:25.9.2006.
2. G.O.Ms.no.504, MA & UD (A1) Department, dated 12.7.2007.
3. Govt. Memo 3132/I1/2008, MA, dated 13.3.2008.
4. G.O.Rt.No. 852 M.A (F2)., dated:19.6.2009.
5. G.O.Rt.No. 100 M.A (A1)., dated:26.2.2010.
6. Minutes of the 2<sup>nd</sup> Tender Committee (EPC) meeting held on 15.4.2010 in the chambers of Commissioner, GHMC.
7. From Commissioner, GHMC Letter No.ENC/GHMC/TA-I/K4/2010, Dated:15.4.2010.

<>0<>

**ORDER:**

The Commissioner, Greater Hyderabad Municipal Corporation vide their reference 7<sup>th</sup> read above, has informed that the Government vide G.O. 1<sup>st</sup> read above, have accorded Administrative Sanction for the work of remodeling of storm water drains at erstwhile MCH area under JNNURM and further informed that technical parameters for the EPC Tenders are approved by the Technical Committee head by Engineer-in-Chief, GHMC. EPC Tenders for said work was invited on procurement platform by GHMC and the tenders received are processed and placed before Tender Committee. The 2<sup>nd</sup> Tender Committee (EPC) during the meeting held on 15.4.2010 has accepted the following tenders pertaining to JNNURM (UIG) Project under EPC system and requested the Government to communicate Government orders for grounding the following work .

NIT No.	Name of the work	Name of the Firm	IBM Value put to tender (In Rupees)	Tender Cost (In Rupees)	Percentage (Excess /Less)	Position
44	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of Improvement of Balkapur Nala (MN4) by construction of RCC retaining walls and channalization from KM 6.175 to 7.130, KM 7.99 to 8.533, KM 9.928 to 10.058 and KM 10.375 to 10.538 under JNNURM under Engineering Procurement and Construction (EPC) System	M/s RK-SVEC(JV), Hyderabad	17,18,69,823	17,98,19,304	(+)4.6253% Excess	L1
45	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of Construction of RCC retaining wall from Km0.00 to Km(-) 0.100 bothsides, from Km.0.335 to Km.0.405 (L/S), from	M/s RK-SVEC(JV), Hyderabad	14,31,32,833	14,69,68,964	(+)2.6801% Excess	L1

	Km.3.061 to 3.250(L/S), from Km.3.061 to Km3.146 (R/S), from Km.3.250 to Km.3.260(L/S) from Km.3.250 to Km3.325 (R/S) from Km.3.680 to Km.3.700 (R/S) from Km.4.120 to Km.4.200 (L/S), from node E-I (H.No.1-136),Shobhana Colony to Minor Bridge at Fathe Nagar (both sides) on Kukatpally Nala (MN2)-P7 under JNNURM under Engineering Procurement and Construction (EPC) System					
46	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of Improvement of Storm Water Drain of Yellareddyguda Nala (MN1), Zone-I of erstwhile MCH area of Hyderabad City under JNNURM under Engineering Procurement and Construction (EPC) System	ASIP-AMRCL (JV)	13,13,12,000	13,75,00,000	(+)4.7124% excess	L1
47	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of Improvement of Storm Water Drain of Banjara Hills Nala (MN4), Zone-I of erstwhile MCH area of Hyderabad City under JNNURM under Engineering Procurement and Construction (EPC) System	ASIP-AMRCL (JV)	11,03,90,000	11,55,00,000	(+)4.629% excess	L1
48	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of Improvement of Storm Water Drain of Punjagutta Nala (MN11), Zone-I of erstwhile MCH area of Hyderabad City under JNNURM under Engineering Procurement and Construction (EPC) System	ASIP-AMRCL (JV)	21,63,48,000	22,64,90,000	(+)4.6878% excess	L1
49	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of Improvement of Storm Water Drain of Yousufguda Nala (MN1A)Zone-I of erstwhile MCH area of Hyderabad City under JNNURM under Engineering Procurement and Construction (EPC) System	ASIP-AMRCL (JV)	18,62,03,000	19,52,95,000	(+)4.8828% excess	L1
50	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of Improvement of Storm Water Drain of Kalasiguda Nala (MN5), Zone-II of erstwhile MCH area of Hyderabad City under JNNURM under Engineering	ASIP-AMRCL (JV)	13,65,21,000	14,30,10,000	(+)4.7531% excess	L1

	Procurement and Construction (EPC) System					
51	Investigation, Surveying, Design, Preparation of Detailed Estimates and Execution of Improvement of Storm Water Drain of Nagamaiah Kunta Nala I & II (MN7 & MN7D) Zone-II of erstwhile MCH area of Hyderabad City under JNNURM under Engineering Procurement and Construction (EPC) System	ASIP-AMRCL (JV)	10,82,81,000	11,35,86,769	(+)4.90% excess	L1

2. Government after careful examination hereby approve the tenders for Remodeling and improvement of Storm Water Drains of erstwhile MCH area of Hyderabad City sanctioned under Urban Infrastructure and Governance (UIG) of JNNURM under EPC system as indicated at para 1 above, as accepted by the 2<sup>nd</sup> Tender Committee during its meeting held on 15.4.2010 in terms of instructions issued in Memo No 3132/11/2008, dated 13.3.2008

4. The Commissioner, Greater Hyderabad Municipal Corporation is requested to take necessary action accordingly.

(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH)

PUSHPA SUBRAHMANYAM  
PRINCIPAL SECRETARY TO GOVERNMENT

To  
The Commissioner, Greater Hyderabad Municipal Corporation.  
Copy to:  
The Managing Director, APUFIDC Limited, Hyderabad  
The Engineer-in-Chief (Public Health), Hyderabad.  
The P.S. to Hon'ble M(MA).  
The P.S. to Secretary (MA) to Government, MA & UD Department.  
Sf/sc

//FORWARDED BY ORDER//

RESEARCH OFFICER